STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RoY COOPER JAMES H. TROGDON, HI
GOVERNOR SECRETARY

March 14, 2018

Addendum No. 1

RE: Contract # C204076

WBS # 38389.3.3

F. A. # BRSTP-0059(005)

Cumberland County (B-4491)

Bridge #22 Over 1-95 Business/US-301 On NC-59
March 20, 2018 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revision has been made to the Structure plans:

Sheet No. Revisions

S04 Revised the quantity within the Bill of Material for the Concrete
Parapet

Please void the above listed sheet in your plans and staple the revised sheet thereto.

The following revisions have been made to the Roadway plans:

Sheet No. Revisions
Uo0-1 Revised the list of Utility Owners
U0-2 thru UO-8 | Revised to label the Utility Owners names

Please void the above listed sheets in your plans and staple the revised sheets thereto.

The following revisions have been made to the proposal:

Page No. Revisions
Proposal Cover | Note added that reads “Includes Addendum No. 1 Dated 03-14-2018.

Revised the completion date within the project special provisions
G-1 entitled “Contract Time and Liquidated Damages” and.

“Intermediate Contract Time Number 1 and Liquidated Damages”
Mailing Address: Telephone: ($19) T07-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 2504127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT  Customer Service: 1-877-368-4968 RALEIGH, NC 27610
1591 MAIL SERVICE CENTER
RALEIGH, NC 27699-1591

Website: www.ncdot.gov



B-4491 (C204076) Cumberland County

Page No. Revisions
G-6 Revised the list of parcels in the project special provision entitled
“Delay In Right Of Entry”
G-7 Revised the percentages within the project special provision entitled

“Schedule of Estimated Completion Progress”

Revised the project special provisions for “Utility Construction” to

UC-T thru UC-5 update them to 2018 Standard Specifications

Revised the dates for utility moves within the project special

UbO-1 and UbO-2 provision entitled “Utilities By Others”

Please void the above listed pages in your proposal and staple the revised pages thereto.
The contract will be prepared accordingly.

Sincerely,

[M“E’. Dusengort, ¥

FS1RED38A4TA442..

Ronald E. Davenport, Jr., PE

State Contract Officer
RED/jag
Attachments
cC: Mr. Lamar Sylvester, PE Mr. Ray Arnold, PE
Mr. Greg Burns, PE Ms. Theresa Canales, PE
Mr. Ron Hancock, PE Mr. Mike Gwyn
Mr. Jon Weathersby, PE Ms. Jaci Kincaid
Mr. Ken Kennedy, PE Ms. Penny Higgins
Ms. Lori Strickland Mr. Mitchell Dixon

Project File (2)



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 03-14-2018
DATE AND TIME OF BID opENING: MARCH 20, 2018 AT 2:00 PM

CONTRACT ID C204076
WBS 38389.3.3

FEDERAL-AID NO. BRSTP-0059(005)

COUNTY CUMBERLAND

T.LP. NO. B-449]1

MILES 1.087

ROUTE NO. NC 59

LOCATION BRIDGE #22 OVER I-95BUS/US-301 ON NC-59.

TYPE OF WORK  GRADING, DRAINAGE, PAVING, AND STRUCTURE.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALE APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
03 ANY NON-FEDERAL AID PROJECT WHERE THE BID [S $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATENG AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE 1 EMITATIONS
0N BIDDING, THE BIDDER WHO IS AWARDED ANY FEDER AL - ATD FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMI‘ZN‘E‘S.WHHHV 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



C204076 B-4491 G-1 Cumberland County

PROJECT SPECIAL PROVISIONS
GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1GO7 A

The date of availability for this contract is April 30, 2018, except that work in jurisdictional waters
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the
Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in
availability has been considered in determining the contract time for this project.

The completion date for this contract is December 28, 2020.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate confract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-1-95) {Rev. 2-21-12) 108 SP1GI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is April 30, 2018.
The completion date for this intermediate contract time is July 1, 2020.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($ 2,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.



C204076 B-4491 G-6 Cumberland County

DELAY IN RIGHT OF ENTRY:
(7-1-95) 108 SPIG22RB

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates
unless otherwise permitted by the Engineer.

_ Parcel No. | Property Owner e Date
40 J.G. Horner 06/30/2018
43 High Family Properties, LLC 06/30/2018
47 Jason Dan Moore 06/30/2018
52 Raymond W. Thomas 06/30/2018
53 Michael Jones N 06/30/2018
MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
8 Borrow Excavation
41 Asphalt Concrete Base Course, Type B25.0C
42 Asphalt Concrete Intermediate Course, Type 119.0C
SPECIALTY ITEMS:
(7-1-95)Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description

77-85 Guardrail

86-94 Fencing

98-108 Signing

125-135 Long-Life Pavement Markings
136 Removable Tape

145 Permanent Pavement Markers
149-164 Utility Construction

165-193 Erosion Control

194-229 Signals/ITS System



204076 B-4491 G-7 Cumberland County

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) £09-8 SP1G43

Revise the 2018 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is § 2.2321 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage .
_ e . . Factor Diesel
Unclassified Excavatm . e GallCY 029
Class 1V Subgrade Stabilization e e Gal/Ton 0 55 o
Aggregate Base Course . GalfTon 055
_Sub-Ballast R o Gal/Ton 055
Asphalt Concrete Base Course Type B ~Gal/Ton 290
“Asphalt ( Concrete Intermediate Course, Type ~ Gal/Ton 2.90
Asphalt Concrete Surface Course Type ) ~ Gal/Ton 2.90
Open—Graded Asphalt Friction Course - Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 290
Sand Asphalt Surface Course,Type ____~ GalTon 290
Aggregate for Cement Treated Base Course N ~ Gal/Ton 055
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement . Gassy = 0245
Concrete Shoulders Adjacentto " Pavement ! Gal/SY 0.245 ]

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1G38

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
- 2018 (7/01/17 6/30/ 18) . 12% of Total AmountBid
2019 (7/01/18 - 6/30/ 19) = 56% of Total Amount Bid
2020 = (7/01/19-6/30/20) 32% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.



DocuSign Envelope ID: CTDS2868-9B54-4CCE-8BB2-2982A854132D

Project: B-4491 UC-1 County: Cumberland

PROJECT SPECIAL PROVISIONS
Utility Construction

m .
AZCOM
S,
Technical Services of North Carolina, Inc. F‘“@ﬁ‘f&*ﬁ"w Qv =
701 Corporate Center Drive, Suite 475 ' D. tephen Scruggs
Raleigh, NC 27607-5238 kel |
Project Number. 60531340 B-4491 Y O s
March 13, 2018 -, &h-.?..,.ﬁﬁ- s‘
” éw N Nﬁ\“’\o
. 8132018

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

Revise the 2018 Standard Specifications as follows:

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:
add the following sentences:

The utility owner is the Fayetteville Public Works Commission. The contact person is
Misty Manning and she can be reached by phone at 910-223-4736.

Page 15-2, Sub-article 1500-9 Placing Pipelines into Service,
add the following sentence:

Obtain approval from the Fayetteville PWC prior to placing a new water line into service.
Use backflow prevention assemblies for temporary connections to isolate new water lines
from existing water line. A representative from PWC shall witness all tests performed on
their water and sewer facilities.

Page 15-4, Sub-article 1505-3(E), Thrust Restraint, third paragraph
Replace the paragraph with:

Use joint restraint methods, such as integral restraining bells and spigots, restraining
retainer glands, or restraining gaskets. Use factory restraint for all pipes larger than 12"
Use concrete reaction backing and thrust collars only where joint restraint is impractical
with the approval of the Engineer.

Page 15-6, Sub-article 1510-3 (A), General
In the fifth paragraph, replace the words “36” to 42” of cover” with “a minimum of 42”
of cover;”

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization
Replace the third paragraph with:

03/13/2018 /5



DocuSign Envelope 1D: C7D02868-9B94-4CCE-8B82-2982A854132D

Project: B-4491 UC-2 County: Cumberland

PROJECT SPECIAL PROVISIONS
Utility Construction

Perform tests using clean water and provide certified results demonstrating no loss of
pressure when pressurized at 200 + 5 psi for 2 hours.

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization:
Replace the sixth paragraph (beginning at line 39) with the following:

Sterilize water lines in accordance with the requirements of NCDENR, Section 1003 of
the North Carolina Rules Governing Public Water supply and AWWA 601 A and C651
Section 4.4.3, the Continuous Feed Method (most recent editions). Contractor shall fully
cooperate with the utility owner’s representative to coordinate and schedule the testing,
Contractor shall provide a chlorine solution with between 50 parts per million and 100
parts per million in the imtial feed. Solid sterilization agent is not allowed. The chlorine
solution shall remain in contact with all interior surfaces for 24 hours. If the chlorine
level drops below 10 parts per million during a 24 hour period, Contractor shall flush line
with fresh water from an approved source, refill with fresh chlorine solution, and repeat
for 24 hours. The Public Works Commission will sample water from the pipes and test
the water in their laboratory. Do not place the water lines into service until tests
performed by the Public Works Commission are satisfactory. The disinfection shall be
repeated until tests indicate the absence of pollution for at least two (2) full days.

Operate all valves and controls to assure thorough sterilization. During the flushing
pertod, open and close each fire hydrant several times as necessary to completely flush
the hydrant and lines. Provide all chlorinating equipment, sterilization solution, taps,
corporation stops, and blow-offs necessary to complete testing and sterilization. If any
disruption fo the disinfection process occurs, or if any repair procedure is necessary, then
the disinfection process shall start over,

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization
Add the following paragraph:

The Public Works Commission will sample water from the pipes and test the water in

their laboratory. Do not place the water lines into service until tests performed by the
Public Works Commussion are satisfactory.

03/13/2018 2/5



DocuSign Envelope 1D: CTD92868-9B94-4CCE-8B82-2982A854132D

Project: B-4491 UC-3 County: Cumberland

PROJECT SPECIAL PROVISIONS
Utility Construction

Page 15-7, Sub-article 1515-2 Materials,
replace paragraph beginning “Double check valves...” with the following:

Double Check valves (DCV) and Reduced Pressure Zone principal (RPZ) backflow
prevention assemblies shall be listed on the PWC list of approved backflow devices.

Page 15-7, sub-article 1515-2 Materials,
Add the following paragraph:

Use Type K copper tubing for all one-inch water services installed or relocated. Use a
continuous run, without splices, from the corporation stop to the meter for all water
services installed or relocated.

Page 15-8, sub-article 1515-3(B) Meters,
Add the following paragraph:

Connect or reconnect meter to the customer’s plumbing using brass fittings.

Page 15-8, sub-article 1515-3(E) Line Stops,
Add the following paragraph:

Do not use line stops without the authorization of the Engineer and the owner,

Page 15-11, Sub-article 1520-3(A)(2) Testing, line 21,
replace the second paragraph with the following;

Test all gravity sewer lines for leakage using the air test. Perform line and grade testing
and deflection testing on all gravity sewer lines.

03/13/2018 3/5



DocuSign Envelope 1D: C7D92868-3884-4CCE-8B82-2982A854132D

Project: B-4491 uC-4 County: Cumberland

PROJECT SPECIAL PROVISIONS
Utility Construction

Page 15-12, Sub-article 1520-3(A)(2)(c) Air Test,
Replace Table 1520-1 with:

AIR TEST TIME
X C Minimum time Length for Min Time for Longer
Pipe Dia (in) {minutes) Time (ft) Length (sec)
4 3:46 597 0.380L
6 5:40 398 0.854L
8 7:34 298 1.520L
10 9:26 239 2.374L
12 11:20 199 3.418L
15 14:10 159 5.342L
18 17:00 133 7.692L
21 19:50 114 10.470L
24 22:40 99 13.674L
27 25:30 38 17.306L
30 28.20 80 21.366L
33 31:10 72 25.852L
36 34:00 66 30.768L

Page 15-14, Article 1525-3 Construction Methods,
Replace the fifth paragraph with:

The invert channel shall be constructed of brick and mortar, in accordance with the
Public Works Commission Standard Details. Precast inverts are not allowed. The invert
channel shall be smooth and semcircular in shape conforming to the inside of the
connecting sewer section. Changes in direction of flow shall be made with a smooth
curve as large as a radius as the size of the manhole will permit without a decrease in
flow velocity. Changes in size and grade of the channel shall be made gradually and
evenly. The invert channel walls shall be constructed to three quarters (3/4) of the height
of the crown of the outlet sewer and in such a manner not to obstruct maintenance,
inspection or flow in the sewers. The inverts shall have a minimum slope of one (1)
percent across the bottom of the manhole. A shelf shall be provided on each side of any
manhole invert channel. Inverts in manholes with standing water will not be acceptable.
The shelf shall be sloped not less than 1:12 {min) and no more than 2:12 (max). The
bottom of the boot for the new sewer main or lateral shall be set one inch above existing
shelf unless otherwise indicated.

03/13/2018 4/5



DocuSign Envelope 1D: C7TD92868-9B94-4CCE-8B82-2982A854132D

Project: B-4491 UC-5 County. Cumberland

PROJECT SPECIAL PROVISIONS
Utility Construction

Page 15-16, sub-article 1530-3(A) Abandoning Pipe,
Add the following paragraph:

Remove valves, or close valves and remove the top of the valve box to an elevation 2 ft
below the roadway subgrade or finished grade, and backfill.

Owner and Owner's Requirements:

The existing water mains to be relocated are owned by the Fayetteville Public Works
Commussion. The Contractor shall provide access for the owner’s representatives to all
phases of construction. The owner shall be notified two weeks prior to commencement
of any work and one week prior to service interruption., Only authorized personnel of the
owner shall operate valves in the existing water distribution system or sanitary sewer
collection system.

03/13/2018 5/5



Project: B-4491 UbO-1 County: Cumberland

PROJECT SPECIAL PROVISIONS
Utilities by Others

: Michael Baker Engineering, Inc.
Michael Baker 8000 Regency Parkway, Suite 600
INTERNATIONAL Cary, North Carolina 27518
Phone: 919-463-5488

Fax: 919-463-5490

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Duke Energy — Power (Distribution)

B) South River EMC — Power (Distribution)
C) CenturyLink - Communications

D) Time Warner Cable - Communications
E} EarthLink - Communications

The conflicting facilities of these concerns will be adjusted prior to the date of availability,
unless otherwise noted and are therefore listed in these special provisions for the benefit of
the Contractor. All utility work listed herein will be done by the utility owners. All utilities
are shown on the plans from the best available information.

The Contractor’s attention is directed fo Article 105-8 of the 2018 Standard
Specifications.

Utilities Requiring Adjustment:
Utlity relocations are shown on the Utilities by Others Plans.

A) Duke Energy - Power (Distribution)
1) Duke Energy will install new utility poles, aenal lines, and underground cables
within the project limits.
2) Duke Energy’s relocation work will be completed by January 15, 2019,
3) Contact person for Duke Energy is JB Jones at 910-206-1966.

B) South River EMC - Power (Distribution)
1} South River EMC will install new utility poles and aerial lines within the project
limits.
2) South River EMC’s relocation work will be completed by June 19, 2018.
3) Contact person for South River EMC is Andrew Smith at 910-237-3169.

3/12/18 172



Project: B-4491 UbO-2 County: Cumberland

PROJECT SPECIAL PROVISIONS
Utilities by Others

C) CenturyLink - Communications
1) CenturyLink will install buried cables and abandon facilities within the project
limits.
2) CenturyLink’s relocation work will be completed by October 21, 2018.
3) Contact person for CenturyLink is Kevin Goodwin at 910-366-2142.

D) Time Wamer Cable — Communications
1} Time Warner Cable will install aerial cables on Duke Energy’s new utility
poles, install buried cables and abandon facilities within the project limits.
2) Time Wamner Cable’s relocation work will be completed by February 15, 2019,
3) Contact person for Time Warmner Cable is Tommy Roberts at 919-920-7409.

E} EarthLink — Communications
1} EarthLink will lower their existing fiber at -SRB1- Sta. 12+94, 11.88" Right.
2} EarthLink’s relocation work will be completed by April 19, 2018,
3} Contact person for EarthLink 1s Don Fradel at 919-863-7081.

3/12/18 212



DocuSign Ervelape 1D DOFOCHTS-CIZAZEAIH1- 115388 MFFBS

BILL OF MATERIA
BAR | WO, | SIZE | 1YPE| LENGTH | WEIGHT] BAR [ NO, [ S17E [ T7PE] LENGTH | WEIGHT | BAR | ND. | SIZE [JYPE| LENGTH | WEIGHT
* Al | 327 5 SIR | g41-5" 16172 {kAITT 4 5 STR 1 44°-8" 126 A273 ¢ 4 5 SIR | 42°-17 115 BTLL OF MATERIALS FOR BAR TYPES
AZ 327 5 STR 47 -3 e mwm ALTB 4 5 STR 45 -3 189 A274 4 5 STR 42 -8 178 TD_..N..PMUMM;«» wn _MZ@ _Uam.ww
¥ A0 2 | & | SIR| 2107 & PeAl7al 4 15 TSTR| 4510 191 [A275] 4 5 1STR | 43-2- 180 _ o . L
%8102 7z | 5 1 SIR| 3o11 5 A0 4 | 5 |STR| 46-4° | 183 | A216] 4 | 5 |sSiB| 4v-9- 1 182 *wmw M.mw mwwm Wﬂ_umm wwzomx amwmmw ! . w‘mn\N -u 20t 2l g
¥A103 2 | 5 TSIR| &g 1o [¥AIBL; 4 ' & [SIR! 46-11" | 196 | A277| 4 | & 1SiR| 44-3~ | 184 TR T T TR e T e 52 49 a:1% M h | | ~
®A04] 2 | 5 ISIR| g 13 1420l 2 | 5 ISIR{ z-i0" 3 A27B| 4 5 1SR | 4d-10° | 187 RPN R Ta s o FEn m
¥AI05] 2 | 5 (SR | 13- 15 | A0z | 2 5 1SiR | 3-11" B 2279 | A 5 TSR | 45-5- 189 sl
* A106] 2 | 5 ! SIR| @-4" 17 {2031 2 | § ISR 5-0° 0 hzE0 | 4 5 I STR| 45117 151 - 2o . &3 @ s i3
* ALOTE 2 5 (SIR| 9-57 20 ]azo4 i 2 5 ISTR| &-1" 13 42811 4 5 |STR| 46'-6" 194 Hmw m uw wm W:M: MN wm% T — 7 @ M M
¥ADB, 2 | 5 [STR| 106" 2z Ja205f 2 15 USTR: 137 15 e B S S B o 5t I
*A09] 2 | 5 TSTR| 117 24 1AZ0R: 2 1 5 [STR| B-4” 17 | #B1|136| 4 | SiR| 24-3° | 2106 o B e T 76 =iy
¥ALO! 2 | & &R | 129 27 |#267 1 2 | & [SIR| 9-5- 26 |%Bz2|310| € ISTR| 19-6 1 0BT T B e o e 5 R e =4
%A1 2 | 5 |STRI 1310~ 29 {AZ0B | 7 | 5 {SiR| 106" 7z B3| 65 | 6 {SiR| BG-0" | 5858 i A S
#Alizi 2 1§ |STR[ ja-11~ 31 ]A209 ¢ 7 5 1STR | i1-1" 24 | %84|170| & |SIR| 29-27 | 5257 I TR A T aar 55 i * * w “
*AL3] 2 | 5 1SIR| 151" 34 JAZIDF 5 ¢ & |SiR| iz-9” 27 [*B5] 65 | 6 1SIR| 101~ 384 x5 s e e o W ‘
+ ¥ Atld] 2 5 [ SIR| 17-27 35 A2 | 2 §ISTR | 13107 29 | %B6 136 ] 4 | SiR| zz-9 { 18/6 N IR R T e = Al H. @ ) K.
% A5: 2 1 5 1 STR| ig-s- 38 1azizi 2 5§ TSR 14 31 B7 | 488 & | SIR| 490" | 24940
®AI6: 2 | 5 |STR| 194~ ag 14A213 | 2 5 ISIR| 161" 33 - T . ,
¥AUT] 2 1 5 |SIR| 205" 43 A2t 2 | 5 |SIR| 17-2- 36 i 1 28 | 5 1STRI 108" 341 MMM wmm aw .w. %;m: Wmmm ALL BAR DIMENSIONS ARE OUT 7O OUT.
% AlB: 2 | 5 |SIR| 21-71" 45 | AZl5 § 2 5 {STR | 1B-3" 38 #i2 {14 | 8 [ STR| 16-0- 734 s T T TR =5
*A119] 2 | & |SIR! pp-g” 47 _1A216 ; 2 | & iSTR| 19-4- a5 H3 | 14 | 5 |SIR| 15-8" 779 = - s 55
%A120] 2 | 5 |STR| 23-97 | 50 |A217 | 2 | & |SiR| 20-6° | 43 R ER STATER :
®Alzli 2 | 5 |STR] 2a-11” 52 | AziB | 2 | & |sim| 2u-1” 45 X1 | 201 4 |STR]| 266~ 354
¥ A122] 2 1 5 | SIR} 26.0- 54 | A219 1 2 | 5 [SiR| 228" T ¥2 | 16 1 4 LSTR| 9-4° 150 CLASS AA CONCRETE CU.YDS. 54, SUPERSTRUCTURE BILL OF MATERIAL
¥ A123] 2 5 TSR p1q- 56 | Az20 | 2 5 ISTR| 23-9° ) K3 (32 | 4 ISTR| 10-5" 223 LT LN R L O D@Ww@ CLASS AA REINFORCING | EPOXY COATED
#Alzal 2 | 5 | STR1 pg-g~ 59 | AZ21 | 2 | 5 |SiR| 24-11" 3 K4 | %2 | 4 TSTR] ®-9~ 187 i CONCRETE STEEL RETNFORCTNG
RAIZE] 2 | 5 ] SIR1 pg-4- 61 | Azez | 2 § TSTR| 2e-0” 54 KE | & 4 ISTR| &1~ 30 BAR TYPES STEEL
®AIZ6] 2 5 |sTRi 3g-5- 63 A223 1 2 5 SIR| 27-1" 56 K& 8 94 STR | 6&-5 34 10" 8 10° (CU. ¥DS.) Las.y £BS.}
#A2T| 2 |5 TSTR 3r-g" 66| 4224 1 2 | 5 |Sin| 28-2- 89 Ki | 4 q TSfR| &5-10" 16 j ST pr
¥AIZB] 2 | 8§ LSTR| 3p-7 68 | Azes | 2 | 5 | 5iR| 29-4 &1 K8 | & | 4 LstR| 2-16" 15
¥ AIZI| 2 | & 1&TR| 33.9° 76 |Az26 | 2 | & |GirR| 30-5° &3 K3 126 4 |SiR| 2a-9" 331 ﬂﬂs . POUR "2 237.3
*A130| 2 5 {STR| 34410 73 |#A227] 2 5 |SIR| 318" 66 KID | 16 | 4 TSTR| 8-9 94 mu_ e @ POUR 3 57.0
20 0 N T N 7 T T = L B 0 I AT Y M i i
A 370 77 g 0 K i 4 s 10-5 il
%A133] 2 | 5 1SIR| 35-27 80 |A230 | 2 | & | STR| 34-10" 73 KI3 | 16 | 4 |StR| 9-4- 160 TOTAL 1333 Jeies 78832
* A3 2 3 [SIR | 39-3" B2 | A231 2 5 | SIR| 35-1 5 # POUR ®4 QUANTITY INCLUDES UPPER POUR OF WINGS AND
* A135] 2 5 SYR | 40°-4" 84 AZ232 2 5 STR 1 37-0" 77 * 511 156 4 i -1 1242 INTEGRAL END BENT.
%AISB] 2 | 5§ [ SIR| 41'-5" 86 | Az33 | 2 5 | STR| 38-2- 80 |%s2|156 | 4 Ve 1164
o YETE B B - o3 R T s Thosi T R TR o ST T a0 TE %6 GUANTITIES FOR PARAPET, END POSTS, AND CONCRETE
®Aas8l 2z 1 5 [StR{ as-s- 9 | Az35 | 2 1. 5 |SIR. dp-a" 84 MEDIAN ARE NOT INCLUDED.
*A139] 2 | 5 [ SIR| a4-9" 93 | A236 | 7 § TSR 475" 86 Ul {144 4 2 | 123" 1178
¥ At4D] 7 | & | STR| 45107 96 | A2st | 2 § SR G2y 89 Gz |1z ! a 2 | et 117 o
¥ Al4l] 2 ] 5 S| 470~ 98 | Az3B | 2 5 ISTR| 43-8" a1 U3 [ 561 a 3 1761 602 190707 1W.P. 1 TO #.P. '3 w
®Al421 2 18 I'STR 4p-1- 100 j4239 | 2 | 5 | STR| 449~ 93 va | 167174 S 158
¥ Al43] 2 | 5 |SiR| ag-p- 163 | 4240 | 2 1 & |STRE 45-10" 36 . 5 WP 93
*%A144] 2 | &5 | STR| 50-37 105 | A2 & 2 | B |ETRL 4750 98 Vi | 18 | 4 [SIR| 4-4” 3] \
¥Al45] 2 | 5 | SIR| 51-57 107 |Azdz § 2 | 5 LSTRI 4B-1 100 V2 | 98 § 4 | SIR| 40-9° | 2668 5 A
®¥A46] 2 | 5 |SIR] S2-6" i 130 | AzA3 | @ | & 1STR1 49-2° | 103 | REINFORCING STEEL 32125 LBS. Snpgkaat £0R, L1°
*Al47] 2 | 5 | STRI 537 Lz l4Azd4 { 2 | & iSTRI s0-3° i05 | ®EPOXY COAYED REINF. STEEL 78632 LBS. e BLOCKOUT FOR
a8l 2 | 5 [STR} 548" 14 | AZ45 § 2 | 5 TSTR1 515" 167 _— R /1 AFPROACH SLAB
#al49] 2 | 5 [STR}{s6-10" | 116 {A2d6 | 2 | & 1SIR] 52'-6" 1o 3 kY L ETLL FACE AT
#AMS0| 2 | 5 | SIR] 6611 g | Azat . 2 | & VSTR | By- 7] FILL FACE AT \ END BENT 2
* alst] 2 5 {STRI &g'-0" 121 j A48 | 2 5 1STR1 54-8" 114 ENG BENT ! =2\ ) Vo
¥AIBZ| 2 | 5 TSTRI &9~ 123 _|A2a5 2 |5 [STR|65-10" 116 LAYOUT FOR COMPUTING AREA
* A153| 4 5 ISTRi 31-5 13t |A250 | 2 5 1STR! 56'-11 119 RETNFORCED CONCRETE DECK SLAB
% AiGd| 4 5VSTR | 31-12" 134 [ A25t ] 2 5 I'strl s8-0" 121 € TRANSVERSE (SC. FT. = 17,424)
s ¥ A1550 4 5 TSTR| 3277 136 | A252 | 2 5 STR| 89-17 123 4 CONST. JT. ST A
5 * AISE] 4 5 TSTR| 331 138 | A2535 | 2 5 T'sSTR H.-u: 65 578 _i -71,:% OF SLAB
8 % AI57] 4 5 PSIR| 3% - 140 | A254 | 4 5 | STR]| 31-10" 132 W% 92033 8'-07 ~113e" 105
g ¥a158] 4 |5 TSTR | 34-3° 143 | A255 | 4 5 [STR| 32-5" 135 - . TRANSVERSE i i
i %A159] 4 { 5 [STR| 34-97 | 145 |A256 | 4 | 5 |SIR| 3o-ilv | 147 = ¥ CONST. JT. |/ | IRmwsveese |mawsvense | Tamssvease L (R AP BT 2 PROJECT NO. B-449]
-] ¥A60] 4 | 5 |STR| 3547 | 141 _|A257 | 4 | 6 |SIR| 356~ 1 139 e — o 0f s A I Noadiieions 8 Duatutsioty B o
g *A6i] 4 | 5 |STR| 35107 | 149 1Az | 4 | 5 [STR| 34-17 | 14z Mo | Fa (TR Peib 3 1) @.m 6) ® ST oH e . CUMBERL AND  COUNTY
+ 2 % Al6Z| 4 5 1STR| 3p-5¢ i52 | A259 | @ 5 [STR| 34-77 144 TRANSVERSE CONSTRUCTION JOINT DETA FILL_FACE N he.x R .
g 283 1 5 SR STo0¢ i R L A 148 NOTE: REINFORCING STEEL IN SLAS NOT SHOWN, = e N»lim ° 972 — 92°-10 | = STATION:—22+88.11 -l -
% kmea| 4 |5 SR | 378" 156 | AZ61 | 4 | & |GIR| 355" 147 -2 -10” |
m * Al65; 4 5 |STR| 381 159 pA262 | 4 5 JSTR| 36°-0” 150 wmnﬁymwm@m:ﬁmmmmwmmmmzn STEEL SHALL BE SPAN VA" SPAN “B”
E #AG6] 4 | 5 | SIRI 3g.g- 161 | AZ63 | 4 5 SIR [ 3e-r 152 genT 3 N
g *AleT] 4 | 5 |STR} 3972 163 [A26d | 4 | 5 [STRY 37-1" | 154 CoTRGL L DEPARTMENT OF TRANSPORTATION
g % AlGH| 4 5 13TR 1 399" 166 [A265| 4 | 5 |SIR| 371-8 157 PaLEXGH
g * AIG] 4 5 STR 1 4ap-3 168 | AZ66 4 5 STR 3g-3- 159 POURING SEQUENCE "
3 *ALTD| 4 | 5 | SIR S0 | 170 1 AZ67 | 4 5 | sTR| 388" 161 <8 ,._.c.hu.
L *ALTL| 4 5 ISTR| 41-5- 113 | A268 | 4 5 [ STR| 39-4" 164 GROOVING BRIDGE FLOORS {CONTINUDUS x_nmwm LIVE LOAD) .wpm&mmm oy SUPERSTRUCTURE
3 ®AITZ: 4 | 5 ] STRI 4r-11- 175 1A269 1 4 | & |STR! 39-10” | 166 =Y werd S geat e =
z ¥ AlT3: 4 5 STR 476 177 A2T0 4 5 STR i 40°-5" 168 APPROACH SLABS 4263 SQ.FT. ® = INDICATES POUR RUMBER Mﬂ.@ barren w Hmlml D §>|_|m_HNH >_.1
¥ % AITAL 4 | 5 |SIR| a3-1- | 180 |A27L 1 4 | & 1STR| 41-0" | 17l wwwwﬁmm DECK mwwww MM. _ﬂ e e
= * ALT51 4 S ISIR| 4¥-7" 182 [ A2i2 | 4 5 [STR] 4r-g~ 173 e o o..uw g
g *AT6] 4 | 5 |SIR| aap” 184 et
B REVISIONS SHEET NO.
am DRAWN BY A, CHILKEPALLT DATE ; 0172018 "s-'q‘ maiozmmmﬂsmnﬁﬂ_%azo_ T T TSI s p pppry 5-24
82 CHECKED BY : P. JACOB DATE @ 0172016 B A Ry VT 1) Msk 10372018 |3 Skt
gs3 DESIGN ENGINEER OF RECORD: P. JACOB DATE : 0172018 NC Licemse ND.: F-0105 SIGNATURES COMPLETED {2 4 35




@39/88/99

EW%B'UE’ Qr=Cali Contracti Archive Prolects\B-448iCumberiond County\Uthitias\B449i_ut_+ahk_UCI psh.dgn

iboreng

R-2018 |7:5
rojects\

B

12
Y

)
vy
4

T )

STATE OF NORTH CAROLINA i e e
DIVISION OF HIGHWAYS B-4491 Uo-T

\S \_

UTILITIES BY OTHERS PLANS ey WORK SHOWN ON THS |

SHEET IS DONME BY OTHERS.

CUMBERLAND COUNTY THE CONTRACTOR FOR UTILITY WORK

\SHOWN ON THIS SHEET. y,

LOCATION: BRIDGE NO.22 OVER I-95 BUSINESS /US 301 ON NC 59

B-4491

€z  END

\ [ PROJECTZ, TYPE OF WORK: POWER DISTRIBUTION AND TELEPHONE RELOCATION

P -

vo-8 UO-5

o L T
2 .
I *
) ; .
i~ ' - PN s
h ot A
. A . qﬁ% . o
. ; o .1%&..#% =43
' ) - YW sssr .
L 3 L] .
et .
- bt
. ARG
. e o
. IS
N S
. o
. &
=

VICINITY MAP

,¢& END BRIDGE

N e L~ STABEHE t/
4% %
Ny

TIP PROJECT.

%

. UO—4

END _TIP PROJECT B-449
BEGIN _TIP PROJECT R-4491 “L.- POT STA.88+10.00
-F..—uo.u.m.-.}.uo.‘.ﬂmbo

:-3 \?\ o
M\Mﬂ - n....,.%n:\.zuﬁ%-;! st
Oms A T "
wore
_ TS
2 i
- . + A9, o
IR
NOTE: THIS iS5 A CONTROLLED-ACCESS PROJECT WITH ACCESS BEING LUMITED TO THE INTERCHANGE. /\w.@.@. |
—
A FORTIOM OF THIS PROIECT IS WITHIM THE MUNICIPAL BOUNDARIES OF HOPE MILLS. h
\
(" GRAPHIC SCALES | ( Y ( N P —————— \¢ \
INDEX OF SHEETS UTILITY OWNERS WITH CONFLICTS DIVISION OF HIGHWAYS
50 25 50 100 H UTILITIES UNIT
PLANS Vo TITLE SHERT (B) POWER (DISTRIBUTION) - SOUTH RIVER EMC INTERNATIONAL P oo
50 2% 50 1 (C) COMMUNICATIONS - CENTURYLINK 2000 ogoncy Parme, Sk 600
U0-2 THRU UO-8 UBO PILAN SHEETS (D} COMMUNICATIONS - TIME WARNER CABLE Casy, NC ZT518
PROFILE {HORIZONTAL) (E} COMMUNICATIONS - EARTHLINK hliaeasd Bo Hemphill, FE UTILITES REGFONAL ENGINEER
10 s 10 20 Brosdy Creeh ____ UTILITY PROJECT MANAGER Nabil Hamdan UTILITIES ENGINEER
PROFILE RTICAL) Brandy Creech PROJECT UIILITY COORDINATOR Kyle Plaatamt UTILITIES AREA COORDINATOR
\_ \ RN Christina Newzome PROJECT URLITY TECHNICIAN E Mertin UTTLITIES COORDINATOR
i, AN WA A

cnewsome




m DAVID STRICRL AN TR T T, T R Y5~ PT Sig, 7688 PROJECT REFERENCE NO. SHEET NO.
g 00 18D PG 355 | aCHEAL JOMES 1 @ x % B—449 vo-2
3 BT PG 6D a E 7321 PG TN =N "
o 5| BERS P A THIS SHEET CORRESPONDS T0 RDT—4
Y, i (53) o [ [OENTORVETRRING S\ N GBaAey- P sie: UTTLITIES BY OTHERS
& - b PEDESTALY/ R &4«\3&1«& ~¥Y5- PC St _.Q._“W» NOTE
- s EaTs . ‘ o . :
& v 8 VRIS P N At e SFREE [ ALL UTILITY WORK SHOWN ON THIS
;uQ\\ i > CENTURYLIRK L n s JOpE o SHEET WILL BE DONE BY OTHERS.
e WILL ADJUST AS NECESSARY|' ‘ N RN NO PAYMENT WILL BE MADE TO THE
ol a7 asT s RV N B CONTRACTOR FOR UTILITY WORK
ok e SHOWN ON THIS SHEET.
L Bk o — :
i i NC 53 ey Gti: m:xm = +w.mr.= g LA - » AN N
Fin B i JOINT OVERHEAD LINE] g "5/l LN A
TRAFFIC DIAGRAM m.m bil _ & -
CERTURYL INK CERTURYLINK 5 E P S - Bt S O
5 - - Sta, ¥
UNDERGROUND CABLE PEDESTAL} \™NQ o I Y B o it
o SR
3 R R 15 RAYUORO wn.-dﬁgs.mw i
1 A n&@mo_a_m_ // f o mowre i
& CENTURYLINK =&
SERVICE ' Neoged_PEDESTAL|
B B ISTEONE_ G939 A MRFOKE | K6ES — S SSEEoe L 5 3mes s mkakes  anse 5 MO E = 500 B . 5 yeeeni g LS N
2 _. JAMES W CLARE wty EX e i G 7 ¥ e TEEREET
mw 06, Ta3 ey 47 37 ONnSTOPYER cOLNBUS ALLEEH & o O QErw & 22440 % ]
L3 3 ¢ PN PC RO Bt ¥ AN
- r.(C._ b o m .
x \4/ 3 B
- POT_Stg, g‘% . N , Ku_ mmm.wwuumq\
: oo /fFDUKE 22
4 g::.‘m. .y T ABAN wﬂm_ﬁ
s wRRD p kY _._ EB ok 76w
T PG 60 ﬂm vy :
- . 1 Mw _,. B , b1
| I \ ‘ 3
\ - T
5 3
RS . H ¢
o mmmnmmﬁmm%w% N +
o o I W
skl e E
. I 2o e NS *EYED% TREM x
o .mf/hﬂ.w» S/\ P,u : m,_wﬂ..nwm,.w P - 5 ;.u m
' SR gy Sl 0 i RN/
[ A~ ~7 -
w H w isFp A 5505 Y £ w m Ty M
SRS No| | 4 3 A
»..Ar[x;w,\z_ﬂv.v Vi > Ww.u L 5 N vi. HE = m TR A b 3 : -
8O NOT DIStURg W MY g P &h P | = ¥ k b 7
w0 M m\.. = 77,507 RT £ m wi, [ “ ‘ i " i » h
A ¥ o\ 2 ¢ R oy 3 e S G ‘ . K
)J.(.j\.(u‘eb‘ . u_ .—rh.ww mef ﬁ_ 9 m m.omm._m)m uy f N
mf SR AWE i ’ sepde ) e L : - .
3 } I £ i PR z = o
i . PR F K 3 g
@ E o3 B 1 & > 8T r.f\x\r.-w.om el
) e 2. 4
CENTURYLINK -{— POT Sfag, JB+i - 15200 Rr b - e -
ABANDONED SR~ POT Sto. 04000 —SRIE- PT, Sto. it SR TERETT - - ta, 354 el
cE 8 ~SRIE- FC_Sta, 10+52.65 s AR END CONSTRUCTION i
| BEONV VTIP PROJECT B—4491 S— SRIEPOT St 1567104 i
pas .Y CENTURYLINK [
@ -L- P STA. 30 +_Nm.§. JOINT OVERHEAD LINE ERGROUND CABLE et e
THOND THOMS ! DYNE_EMPOWERUENT
CRAG LENE CHEESTIAR CENT
e o N® | @ ! @ ® @ ;. ®
M,.J
- v s
-4 KELYM BIABLE VARTH PARKER ANCE JOHNSOR AMCE JOHNSON He
: » B i 4 S e R G | &
m _.w‘l PEYTRCTO R PG & mﬁqhou% lL.__”Q
i e
3 58
-
Michael Baker
INTERNATIONAL
Michasl Bakar Enginesring, c.
B000 Rsgewnty Parioscry, Sulls 600
Cary, NC 27518
F19-483-5488
- A




3714799

c‘c”{&-rmnuun»nu

$

PROJECT REFEREMCE MNO. SHEET NO.
ADT ' ApT W B—-449] Uo-3
% m m e W = THIS SHEET CORRESFPONDS TO RDY—5

#l% < UTILITIES BY OTHERS
be 59 FI1 . NOTE
ALL UTILITY WORK SHOWN ON THIS

SHEET WILL BE DONE BY OTHERS.
. NO PAYMENT WILL BE MADE TO THE
R e CONTRAGTOR FOR UTILITY WORK
— — SHOWN ON THIS SHEET.
-y
o

SAUBLREY - PT Sta, PE+/953%

A Y- o
A J

3y
1 38 REV-
a‘r\ L 24 i
-yl F

r

ENI OVERHEAD LI
BN TAPER [Tt AT !
(¥ WYY o (PSEROAGLSE
P — e A © skt
T T B o
NULD (328
Vi it
- - - ‘ 2
= + lul IR W’m“ BTF DETC w.—-
~[= POC Sig £1470050 = 10 b i i
Th “ S & 4
s . v
m g ‘ ; c s - k
.3 TERAY AR Y TR ] 7 mrﬁw
M . F5FE T 2 b A% A S ; .< 2 A KETED -4
S5 £ - 1 i sl - 3
Sz e : " 2 . | e
s 4 -

A

4 iogzad

pealiae XN L e
R ey

-

Sl

-DRWI- POT 5TA 12 -

kb b T

o N JM.TCH"JNE SHEET

Michael Baker

INTERNATIONAL




3/14/99

-»,
°8

=i

:ﬁaggé;g i: :gﬁN“S.OSS‘Il“““

SOWB, LLC w
08 5464 PG 3%\,
m.,mlhl PT_Sta. 68MG 55
x
4 7 ic
FERT: J”w‘mqgﬁ T2 ToH
BEGIN CA FENCE =T
i 10
35T

END C& FEMCE

o
'.,\lqu' LATERAL B35 ©

GRASS LIMED
Sef OFFALL )
EST. 3518 Oy O

Eew @
CENTURYLINK

CENTURYL INK
PEDESTAL

m.w_:ra UNED ,mw
_in EE DETAK B
UNDERGROUND CABLE

CENTURYLINK

UNDERGROUND CABLE

TWC
ABANDONED

SPECIAL CUT SASE LiT0M
GRASS LIMED

SPECIAL CUT BASE [ATCH |-
GRASS UNED
SEE DETAIL

X 2
Yiape 370 -
5 RT ‘\\\\“
T 36 2 34
- R

@

SPECIAL CUT Base brcn ! fopd]
GEASS UHED w \Nj

. ~SR1D:
2407 UHIF O S
SPECIAL LUT BiSE DTCH

GRAST LIED

SEE CETAY D"

SEE DETAT 'K-
!
ABANDONED XISEPH P RIDGLE Y3A- a0 |
06 84T3 PG 802 T T
oS T
LT g ;GwM A.,: f -
Eoy e
NF- 83174 oy
T0F i
S0 13,84
a" RT ErD €%
D SEI- 00 e 21
&} ¢
SHIDe - 95 BEGIN CONSTRUCTION
| PANT STHRIPUG
SPECIAL CUT DHTCH
- 80 G CUT D —SRYO- POT STA. 8+25.00
o RT % SEE DETAL 8 e, c ~E =
|3 _“u“ e = -
—_— —— — TAN¥2 -
—_——— e ee———
——— - 9 =
P s NI Y Vmﬂﬂ ¥ — .
it e
o = S e e S R
i .lll.lll.n.‘r‘l e S - -
. u.mnhvi!ﬂi..hr‘r‘rl‘lr.llrnlv.nlhi e |..ﬂI\N\NU For Sta, 7+5000
- .e
2 & e —
2 = T fo

SEID_ - 0D
W/ o
o -SHD- - 50
= 5001 247309 =

JOSEPH P RIOME
DB B4TY PO BOZ

UTILITIES BY OTHERS

PROJECT REFERENCE MD.

SHEET MD.

B—449¢

-

THIS SHEET CORRESFPONDS TO RDY—6

NOTE:

ALL UTILITY WORK SHOWN ON THIS
SHEET WILL BE DONE BY OTHERS.
NO PAYMENT WILL BE MADE TQ THE
CONTRACTOR FOR UTILITY WORK

SHOWN ON THIS SHEET.

Michael Baker

INTERNATIONAL




B/l4/98

!3ii:éigi&:ffo‘&muuuu“onn

PROJECT REFERENCE HO. SHEET ND.
N 5449 U0-5
THIS SHEET CORRESPONDS TO ROV=T

UTILITIES BY OTHERS

NOTE:

ALL UTILITY WORK SHOWN ON THIS
SHEET WILL BE DONE BY OTHERS.
NO PAYMENT WILL BE MADE TO THE
CONTRACTOR FOR UTILITY WORK
SHOWN ON THIS SHEET.

HONE- AUE AND TOE AVE OVERLAPHNG TO  MAAINTAIR \.\
CONTIRUOUS IOTAL EASEMENT, \.\\
.,%..\.\
e e @ CENTURYLINK &
-y UNDERGROUND CABLE \
- UNGERGROUND o.pm_.m_ s’
= e
n&mwﬂ.. ,u.,z o S - e
2 Ev i \\
T r3- PC St BRALT. THC yd
e B
iifh g 7 : e
£ ,“.ww?\u. \...m» ».p. 3(«:3).. r»)fjﬁ? \

Va
S,
2 57a T 23#3.49 er) \\..\
BEGH § o
GIk ¥ FECE (Figr}(Jﬁ\LF.rM .
O EX FEINCE
: A \
P RESTIS o

N B Y. . 3
G TIE TO &% Fiy ! ~{~ PT Sta. 8641823
Y3~ PT Sta T +3160 e T w\ . / ‘
' 4 {AH} rr]w.mﬁ:r}a J s+ 50 o o ELRW - ooy S-St x\\.
< - S JOIP TR END_CONSTRUCTION
- e 110 ArERT 50 Wl o
\ e — N e g MATCH EXIST. R4 I3
. e SN g T e AN
........ € pil : ) el I 8% = » G 2 e e P [
u i il - 56 W 5 S e el ‘“B Cofi ey ot 2T RET AN, Fi05] 2 .w\\
5 )5 Lol il g A o Gl T R e LA 5% O DL Yo Vi !

SPECIAL LATEFAL BASE DITCH
GRASS UMNED [ fx RWY

SEE DETML VT 98 gT
ERD W FENCE

-L= POC Sto.79+T28 = ..
-r3- Fg ta. I8+2000

LN PRI R
-L- F+o0 iLY7 9

JOSEPH P OADOLE

SPECIaL CUT Ba3€ DITCH
GRasS UNED
SEE DETANL K°

GENTURYLINK B 8473 P 802 .
ABANDONED CENTURYLINK M _w\\ / \\
i /
END COMSTRUCTION ﬂ / / Iy’
.oDm AT MATCH  EXiST. f \\ \1_
A0T n|.. [=} % \ \ i
g8 * NN
2038 % g &L\« \.\\\\\ 7 \a_
H m . _\ \ k\.‘,.x 4\ \\
S | % . I SYR

.= NC 5% cL-

A% s

TRAFFIC _DIAGRAM

END TIP PROJECT B-4491
~L~POT STA.88+10.00 ‘.

Michael Baker

%
=
# % sw
L &
3853 5
oy
e
\0-43
e

INTERNATIONAL

Michesl Baker Enginesring, imc,
8000 Ragoncy Parkwey, Sulla 800
Cary, NC 27518

G19-483-5488

TRAFFIC DIAGRAM

aiu
et

Eo——




S/14499

50 O LhE

-y JA- PCC Sta, [I+8045 i M 5 PROJECT REFERENCE WO. SHEET NO.
© g : B~4491 705
- g m ! \ THIS SHEET CORRESPONDS TOQ RDY -8
arsarme 1 2 UTILITIES BY OTHERS
; -
A0 5y GEOFERTAE . s m M _477

) NOTE:
kb\\,\ ALL UTILITY WORK SHOWN ON THIS
. SHEET WILL BE DONE BY OTHERS.
L & NO PAYMENT WILL BE MADE TQ THE
CONTRACTOR FOR UTILITY WORK

>4

.

e SHOWN ON THIS SHEET.

BEGIN CONSTRUARY

/A POC STAL AN

ey . L oo INEBTHG +| STORE J&mwwuuﬂﬂsﬁ K LLC
9" H3a- Por Sra 1445278 UNDERGROUND CABLE P8 2B PG o3 o
X Bl 5

& g o - CENTURYLIN X
'ﬂ,a...hmﬁ. . 140900, UNDERGROUND CABLE

£ YO
) CENTURYLINK
i ABANDONED DELIVERENCE JESUS (S COMNG STORE MESTER FUNDING K LLE
- VICTORY CEWTER, IC 2ty B G4
i ,\,\\ 08 590 PG N P8 @8 PG 93
A o t
< SR Py ,
3¢ ey . | =
| = |RUG AND FHL W P & Y Jomee e
[vau s o FLOWABLE HiLL gt [ o ass kit \» o
ExX Ry . S " B 1 1
- b . th TBEBLS p{L AN I “n. + mmv LRSS
5 i H P + y CRASS =
pr R 1067 L - S AN o e o Ik
SPECHL CUT DNTCH \ ' w : m@\.‘ H ﬂ_rdxh.wv“ﬁnumh gEGIN wiDeniNG o~ [ b & I !
GRESS UMED £ R ' T t v o L B "
SEL DETAIL & i ¢ f ! s H A ! -¥2- POT 5TA 15+ 54 il &
A3+ 5% 157446 Ho hs B - ast i
Tia Gy 754,837 1l /M., | K e .ﬁ GRaSS
Eaims W L A e e X f e e
i - .. By - = e
¥ 1 YE ! ¥ - -7 1 s
s . e SN BEGIN CongipMeTIon- s TFE e o
T4. FX R ‘ vm; ! N & = e R s e e R S e e M
T ') reorsammne ge
p B e S
s L “;E N\AW%TK\ N ] Bﬂ.._ml:: T * (L oy * * - 1 o RCFAY WW
L b \ —yom BEGIN CONSTRUCTIQN REmOvE ‘ 26i-Ay =]
S O e | e PO S00000 S ot nese =0\ &9 g
“ 5
I < 5
e o s en
das
o =]
o 0 O
|||||| e 2, EYS
& H —— — m - bl
. $58
T ] 3
S — k3 W o
: E8
BEGIN _ CONSTRUCTION wi? ; : Y ALIE il = 3 7
RESURFACING. . ) & uE C ~
Ao L T TACER] AlE 1t {
BEGIN RESURFACING KN GRADE S R sl curonae ] AVEURpf A A - !
{B_REV= POT)STA.10+15.06 | .2 fuum Coass LD € A 5t
. 129 BT = Lt
R - ta, 14 e
? “ -SRiB.gEv- PC Sto, 1045585 e % ey o ot
5 N _ - V- i 9§ L SrR R, ‘mwww_ Rev-p ¥
9 A0 ET =715 ERH
g _w wmmn.mm.mwﬂﬂﬂﬁr o av g g
9 i | ST ~srgLREV- FC Sto. 6456 BT
HGH FAMLY PROPERTES, LLC umv x e e s ——
e S e e e e e T
T PE PG 2 vy H
] WLLE DAWSON £ ! po ' _,
: 08 6187 PG 657 &2
LI - T 1 | ecacas
) 20°008 - CE L ' .ﬂﬂ»
Al 5 h..w
EARTHLINK ,nsm
TO LOWER IN PLACE i
BYRDMASH INVESTMENTS, G wm EARTHLINK @
8 T903 PG 280 e BuUS
5 1 PG 0% 2t REMAIN TN PLAGE LARRY XEMWWETH RuTRY, TRUSTEE
DG 4543 PG 547
. CENTURYLINK 8 R P oz "
|1 e ABANDONED Michael Baker
. JOINT OVERHEAD LINE INTERNATIONAL
e CENTURYLINK
Sz ERGROUND CABLE . Carg W Tt Sl 620
: 2 R S1463 5488

22232g2gil’k‘is’s's';'u?smmummm.




5/14/99

MATCHUINE SHEET UQ-3 -Y2- STA. 40+ 00.00

$.

:m%g%iik% S“fﬁNS.O...O...OOO...

g \ 1//./ PROJECT REFERERCE NO. SHEET ND.

Visiieg B-449 U0~7
\ e THIS SHEET CORRESPOWDS.TO ROY—9

~ UTILITIES BY OTHERS
4,% NOTE ;

Y ALL UTILITY WORK SHOWN ON THIS
(D %\,\ ™~ SHEET WILL BE DONE BY OTHERS.
NO PAYMENT WILL BE MADE TO THE
.| CONTRACTOR FOR UTILITY WORK

TAVLOR EXPRESS M

08 3897 PG B3 SHOWN ON THIS SHEET.
o
i
& CENTURYLINK
y: UNDERGROUND CABLE
~{CENTURYLEINK
JPEDESTAL

23

~rz- 45
\

TEWTLELS
L]
\ K o m
o L ~RPip~ ST o 10000 = M L. »
5 <v5- POT Fa f6r0i53 135 TF7 w2 _
: N " L=z m i~
~SRIG- FT_Sto. 27 184.28 7% END_CONSTRUCTION ; .,ﬁm. Z e
5 2850 1AH) / TSRID- POT ST 2975577 : ‘____ gfw \M e o Lu Y
1. vy : i
=RPID- SC yuv.__.m =SRID- POT _Sig. . i S H W‘.vann .%E m

~for ST 5

PM.JI,# TN
S e g0 07
F AR Y
. 2 & LT
Eref g E— £
P i s A o Y
Lo | Pt y.5; y = S e m i
o S RS = 2 E 200
s W 2 TM [T
[ ] (2 g Fw 4 . o o o BEGIM c.)i FENCE
i : i N Ny TUE 1O _EL FENCE
: Lz e e ina v .t : FAONY
f 2 57 wen o JEEPRE Sa s 09 T .
- i Sy SUTTER B 1o gl 4 )
<y —— END_CONSTRUECTION - - £ ~
crop L W } b £l ¥2- POC STA 48435000 R o
— = e S ——— S -2~ FT St 54279 e T

+ _ I

Il - .

hY ;
) W
) i / / ) TO S BYFASS SH e T
) A \
[ P OREND witkning \
L RN 8 Tl y2- POC WA, 41 \50.00 &T

H

x‘:{x!}i}xiixrlx

s

B L VYo

gy ..m,‘ — LT o — e LTI T T = T _— TR
YL T -Q Eoen - P Mfl_ > ﬂ%d@ﬂnﬂﬂﬁﬁ!ﬁ.ﬂw,nﬁf .%Jrrr,.ir.l.. Mo
/ = lela i oy
‘ Uw il [ 2 o _ &
St s o .1.\\45/11% B hr . i N@rrni& asr I
W oy K F =l . b “ A
A TR v
. = N - & LURITY - Pt —_—
- 1 ' ! H
ANGEL A SIICH * o i/ i T
o8 o \‘sﬂ ; DAY | _W_ gl \
g : PR 4 ! i
- HAPMAN ;w ! ! A U !
i e 5 g ;
%. g ’ A R T SR 5
CENTURYL INK . - SR R e e s g e
ABANDONED . Y EARTHLINK & i

% |BUSINESS TO
= | REMAIN IN PLACE

Michael Baker

5§ BrEYIYE  1ZOAY \

P 7 SHRLEY REGISTER CHOT JACODS i AMERICAN FREGHTWATS.INC .
/XW\ 08 €805 6 173 % 4% P & % 0B TP PG 67 , INTERNATIONAL
b Ragency Parkwrary, Sule 600
e ' Cary, NG 27518
Ay ” \ 219483548

A




23332&?5’%c‘s’s’s’rfsmnnnounuu

; e Y A - : e
T e T T » f == = e PR S g i

. - nakmzw& 2 CM
- ? e g
| 3T / SRR

ot
SPECIAL CLINGITCH et

P

m PROJECT REFERENCE WD, SHEET NO.
= B-445 o8
Y NAD g3 THIS SHEET CORRESPONDS 10 RDY—K0
7 NA
N R UTILITIES BY OTHERS
./ e NOTE:
ALL UTILITY WORK SHOWN ON THIS
/ . L. HORNER SHEET WILL BE DONE BY OTHERS.
o oet4 PG 06 | NO PAYMENT WILL BE MADE TO THE
// CONTRACTOR FOR UTILITY WORK
SHOWN ON THIS SHEET.
F ~ e
1€ \Nv
gl STAHDAED BASE DITCH
i+ span e - SEE DETAIL W
BEIOUT oy Y qwm%maim ._wwm_,u e
©, 493 §F GEQTENTILE
\,un_b SY PLRw
] Do
.'Il!..ﬁ o
e T T SREWG & TWO WG /
JOINT OVERHEAD LINE UNDERGROUND CABLE o )
CENTURYLIRK CENTURYLIN CENTURYLINK B
PEDESTAL UNDERGROUND CABLE | EDESTAL Bl
o =z kY
I
e -Guo.ﬂ ;mwwﬁm ’
ey {AH] e i \i
_— TERRY SPELL C/0 SALEM LAND CO W CENTURYL INK ) . e
— CYE ABANDONED P - ._ . AN
_f‘|.’ll;! 5 AT W ﬂL\A A i “ “— @
i= —_ GY7Y L .
| iof. rSFEUS
: Ml 25
Z Ve Y B d
T A PO Sta, 545257 r3A- PAC Sta, 39+58.33 ROCER ﬂi,wnﬂxﬁzmﬁnw.b o m__ umuovmwa 5
o - Y3~ FC Sta, 007678 3 -
L5 TR .. \a .c ¥ 2
lw mwmﬁ_}fn T OIFCH aU.
Y, ABANOONED Er s “ sef o b
F & sl Vs 0 3y GEOTEXTRE o | os x
speCtaL CUT oifv ] YIA- 558 3% s A “F il : lllm-mwﬁhmm.lhlnl.rHH £
YL Sagtll — =
T - § o -2
e & .m
M.Wwwww. < .va nﬁ.m.x i W
2L F L
o Wl FADE YO DRARY L EM :N..
=3
:

o GRASS LIHED BTG DENE s
St ok PUE PLE . b 2 v & 4 -\ ek SEE BEFAIL B TWC DONED
SEE DETARL B .wa- L3833 vax 940 3 £ S - o .»m‘\ PH S~y IR .
2 EFR " . ..M 1/ <, BATY . .-P. i
4 5 .m ey
¥l <302 R X . 807 " .
< > vl ’ > M//m@ LAMAR INVESTMENTS LLE .35, 4 B
S 45 BN By, N LI e o f% 3
ToRT /M . . -/M/_ﬂ. 08 052 PG 68 o A rvﬂ
“¥3hA- 3 BD, LW ~a ;@.39. e ‘m
TR . N SPEGLEL n_.y.n_:n: e MA 7
T & 4 Qﬂruww Dmm_wk. .u.l ", .\AwV\ ww.
@ g /ﬁwr o\ St w@kw%
& i
-y 34~ ta, 4 Coy L% (BT .
_-owﬂu:nﬁ uxﬂuvvog’nﬁm ~¥3- a. K+ 13 4 S . ww tenetls
S 6258 056 £ (AH) 1 e e S & O R
35 AT ) > *, 3 )
EMD Ca . . %
END ww FENCE - P
9 Y3k 200 F AW E
. & EPRLT . { n...AT
ADT - |
T8 SFECTAL CUF DNTCH S ” hﬂvv\
%& 3 CRASS LINED 60\7
o
% m
- o
= .
% ,
, . ‘m er
MARRACCO DR, 7™ -y 3A- w g_n—..mm_ w uA

:w.w {,Wm INTERNATIONAL
TRAFFIC DIAGRAM gggmﬁ.ﬂﬂu
Cary, NC T7518
19453 5648




